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Village of Croton-on-Hudson New York

Stanley H. Kellerhouse Municipal Building

One Van Wyck Street

Croton-on-Hudson, NY 10520.2501

VIA EMAIL – 2 PAGES AND VILLAGE WEBSITE DATE: MARCH 18, 2015

TO: PROSPECTIVE PROPOSERS FROM: MR. ANTHONY R. CARR, PE, CFM
COMMISSIONER OF PUBLIC WORKS

RE: RFP FOR GEOTECHNICAL ENGINEERING FOR WATER DEPARTMENT REPLACMENT
OF CULVERT STRUCTURES 1 AND 2 - ADDENDUM NO. 1 - RFP GENERAL REVISIONS

The contents of this Addendum alter and amend the original RFP requirements and take precedence
over the related items therein. This Addendum forms a part of the Contract Documents. Proposers must
acknowledge receipt of all Addenda when submitting their proposals. Failure to acknowledge receipt
may render a Proposer non-responsive and ineligible for award. All Addenda for this RFP can be
downloaded from the Village's website at http://www.crotononhudson-
ny.gov/Public_Documents/CrotonHudsonNY_Quicklinks/Bids, RFP's, RFQ's and Addenda. Vendors are
responsible for ensuring that they receive all Addenda.

PLEASE NOTE THE FOLLOWING: THE PROPOSAL DUE DATE HAS BEEN REVISED TO
FRIDAY, MARCH 20, 2015 AT 2:00 PM.

ATTACHED ARE REVISIONS AND CLARIFICATION TO THE RFP.

If you are planning to submit a proposal, please acknowledge receipt of Addendum No. 1 by completing
the following and returning via fax or email.

Firm:

Address:

Representative: Title:

E-mail:

Telephone: Fax:

Date:



Village of Croton-on-Hudson 2 March 18, 2015
RFP for Geotech for Water Dept Culvert Replacement - Addendum No. 1

RFP GENERAL REVISIONS

1. The RFP due date has been changed from Friday, March 13, 2015 to Friday, March 20, 2015. The proposal
due time remains the same.

2. On Page 8, Section II “Scope of Work”, "A. Phase 1- Subsurface Investigation and Laboratory Testing”
replace “…eight (8) proposed test borings with continuous split spoons samples collected at two (2) foot
intervals to a depth of approximately ten (10) feet below existing grade.” with the following:

“…four (4) proposed test borings with continuous split spoons samples collected at two (2) foot
intervals, with two (2) borings extending approximately twenty-five (25) linear feet (LF) and two (2)
borings extending approximately thirty-five (35) LF below grade.”

3. Proposers shall note that the four (4) proposed testing boring locations shall be generally located as
illustrated on RFP Supplemental Drawings BLP-1 and BLP-2 “Test Boring Location Plan”, last revised
March 16, 2015. Prior to the start of work, final test boring locations will be field verified with the
Commissioner of Public Works and other Village Staff.

END OF ADDENDUM NO. 1
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